STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

12/ 03/ 02
04- 0490A4

04- SOL-80-0.0/0.0
04-CC-80-14.1/14.1

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 30

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS

Bl D RANK

RAST

Bl D

SUMMARY

I N CONTRA COSTA AND SCOLANO COUNTI ES
NEAR VALLEJO AT THE CARQUI NEZ WEST
BRI DGE

REHABI LI TATE PI ER 3 FENDER

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL HA21
ENG NEERS EST 1,677, 000. 00
Bl D TOTAL Bl DDER | D
1, 829, 750. 00 5
1, 993, 369. 00 8
2,416, 400. 00 6
2,486, 875. 00 4
2,643, 302. 00 9

0

AMOUNT OVER 152, 750. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

12/ 04/ 02
CONTRACT CODE 'D '
7 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

116

PERCENT OVER EST 9.11

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VORTEX DI VI NG | NC

LI VI NGSTON STREET PI ER
OAKLAND CA 94606-5215

VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912

PAVE TECH I NC

735 LAGUNA DR
CARLSBAD CA 92008

M LLER THOMPSON CONSTRUCTORS
I NC

101 PARR BLVD

RI CHMOND CA 94801

WEST BAY BUI LDERS | NC

P O BOX 3474
SAN RAFAEL CA 94912-3474

FAX

FAX

FAX

FAX

FAX

510 261-2400
00649452
510 261-2444

415 453-3732
00229225
415 457-5820

760 729-7592
00720394
760 729-6158

510 215-5200
00787128
510 215-0515

415 456-8972
00626859
415 459- 0665

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 0490A4
04- SOL-80-0
12/ 03/ 02

10

2,982,922. 00

3,070, 646. 00

3, 397, 301. 00

4,220, 975. 00

4,279, 400. 00

10

PONER ENG NEERI NG CONTRACTORS

I NC
1501 VI KI NG STREET STE 200
ALAMEDA CA 94501

ADVANCED AMERI CAN DI VI NG
SERVI CE | NC

P O BOX 1630

OREGON CI TY OR 97045

DUTRA CONSTRUCTI ON CO | NC

1000 PO NT SAN PEDRO ROAD
SAN RAFAEL CA 94901

STEELHEAD CONSTRUCTCRS | NC

P O BOX 997
PALO CEDRO CA 96073

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

FAX

FAX

FAX

FAX

FAX

510 337-3800
00488215
510 337-3808

503 650- 8207
00577020
503 650-8230

415 258-6876
00698862
415 482-6617

530 226- 6400
00729880
530 226- 6401

707 746-8028
00526319
707 746-0936

SB

Bl D245
PAGE 2
12/ 04/ 02

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED



04- 0490A4
04- SOL-80-0
12/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

12/ 04/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 HAVI SI DE HEASTI NGS | NC
P O BOX 5175
SAN MATEO CA 94402

BATCH PLANT MAI NTENANCE



04- 0490A4 Bl D245

04- SOL-80-0 PAGE 4

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 D N N CONCRETE PUMP | NC CONCRETE PUMPI NG
GARDENI A CA
D RS MARI NE | NC DI VI NG
VALLEJO CA
ENG NEERED CONCRETE PLACEMENT | NC CONCRETE

M DDLETOMN CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 DE BRUI N CONSTRUCTI ON | TEMS 6 AND 7 (PARTI AL)
FRENCH CAMP CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ENG NEERED CONCRETE PLACMENT CONCRETE BATCHI NG
M DDLETOMN CA

PAN MARI NE DI VI NG
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 LAWRENCE CONSTRUCTI ON Pl LI NG
SAN PABLO CA

SHEPHERD STEEL REBAR
SOUTH SAN FRANCI SCO CA



04- 0490A4
04- SOL-80-0

12/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
12/ 04/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

NORTH COAST DI VERS | NC
1320 I NDUSTRI AL AVE STE L
PETALUVA CA 94952

Bl DDER | D NAME AND ADDRESS

Pl LE ENCASEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HAVI SI DE HEASTI NGS COVPANY
P O BOX 5175
SAN MATEO CA

UNDERWATER RESOURCES
Pl ER 26
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

EQUI PMENT RENTAL AND MATERI AL SUPPI ER ( PARTI AL)

DI VI NG AND PI LE ENCASEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

UNDERWATER RESOURCES
SAN FRANCI SCO CA

Pl LE ENCASEMENT ( PARTI AL)



04- 0490A4 Bl D245

04- SOL-80-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
12/ 03/ 02 12/ 04/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 030316 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUMP SUM 2, 500. 00* 2,500. 00
SYSTEM DATA DELI VERY
2 030317 WATER POLLUTI ON CONTRCL MAI NTENANCE LS LUMP SUM 24, 000. 00* 24,000. 00
SHARI NG
3 030318 STORM WATER SAMPLI NG AND ANALYSI S LS LUMP SUM 12, 000. 00* 12, 000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 6, 000. 00* 6, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 3, 000. 00* 3, 000. 00
6 (F) 049196 Pl LE ENCASEMENT M 1,197 1,422.00 1,702, 134.00
7 999990 MOBI LI ZATI ON LS LUVP SUM 80, 116. 00* 80, 116. 00

TOTAL 1, 829, 750. 00



| TEM

~NoObhWNE

TOT

04- 0490A4
04- SOL-80-0
12/ 03/ 02
SECOND
Bl D AMOUNT
4,134. 00* 4134. 00
20, 800. 00* 20800. 00
2, 000. 00* 2000. 00
7, 000. 00* 7000. 00
2,100. 00* 2100. 00
1, 555. 00 1861335. 00
96, 000. 00* 96000. 00
1, 993, 369. 00

SUMMARY

OF REMA

TH RD

BI D AMOUNT
8, 500. 00* 8500
20, 000. 00* 20000
5, 000. 00* 5000
5, 000. 00* 5000
40, 000. 00* 40000
700. 00 837900
1, 500, 000. 00* 1500000
2,416, 400. 00

NI NG BI DDERS

2,486, 875. 00

FOURTH

BI D AMOUNT
6, 000. 00* 6000
7, 500. 00* 7500
2, 000. 00* 2000
2, 000. 00* 2000
25, 000. 00* 25000.
1,875.00 2244375
200, 000. o0* 200000

Bl D245

PACE 7
12/ 04/ 02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
10, 000. 00* 10000
5, 000. 00* 5000
5, 000. 00* 5000
15, 000. 00* 15000.
1, 966. 00 2353302
250, 000. 00* 250000

2,643, 302. 00



| TEM

~NoObhWNE

TOT

04- 0490A4
04- SOL-80-0
12/ 03/ 02

. 00*
. 00*
. 00*
. 00*
. 00*
.00

00*

2664522. 00
198000. 00

2,982,922. 00

SUMMARY

OF REMA

3, 070, 646. 00

SEVENTH
BI D AMOUNT
5, 000. 00* 5000
5, 000. 00* 5000
1, 000. 00* 1000
5, 000. 00* 5000
5, 000. 00* 5000
2,318.00 2774646
275, 000. 00* 275000

NI NG BI DDERS

3, 397, 301. 00

El GHTH
BI D AMOUNT
5, 000. 00* 5000
1, 000. 00* 1000
5, 000. 00* 5000
15, 555. 00* 15555
5, 000. 00* 5000.
2,528.00 3026016
339, 730. 00* 339730

Bl D245
PACE 8
12/ 04/ 02
NI NTH
BI D AMOUNT
4, 000. 00* 4000
1, 500. 00* 1500
1, 000. 00* 1000
2, 000. 00* 2000
2, 000. 00* 2000.
3,175.00 3800475
410, 000. 00* 410000

4,220, 975. 00



| TEM

~NoObhwWNE

TOT

04- 0490A4
04- SOL-80-0
12/ 03/ 02

. 00*
.00

00*

3830400. 00
420000. 00

4,279, 400. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 9
12/ 04/ 02



